

Consulting Agreement

Project Description

User experience and visual design for Hypothesis website at <http://hypothes.is>.

Project Schedule and Completion Date

This contract will commence on Wednesday, January 11, 2017 for a 12-month period of time, ending on January 10, 2018 unless terminated in writing by either party without cause. Specific milestones, levels of effort, costs, and due dates are specified in related statements of work.

Consultant

All services to be performed by Paulo Pereira with independent contractor status.

Services Acceptance Procedure

Services will be accepted via conference call between Nate Angell, project manager for Hypothesis, and Paulo Pereira at the end of each milestone in associated statements of work to review progress made to-date and sign off on the next set of deliverables.

Compensation

Fulltime work at €450/day for the duration of the milestones on the schedule in associated statements of work.


Paulo Pereira will invoice monthly for work completed the previous month. Each invoice will include a log of days worked and a list of primary tasks/focuses for each day. Each invoice will be approved by Hypothesis project manager Nate Angell before processing for payment.

Approved invoices will be paid to Paulo Pereira via wire transfer, using a mutually-agreed on service that maximizes low-cost and convenience.

Statements of Work

See attached initial Statement of Work A. Additional statements of work to add or adjust milestones and schedules may be associated with this agreement with signature of all parties.


In acknowledgement of the foregoing, the parties have caused this agreement to be executed by their duly authorized signatories as of the last date of the below written.

By: 

Name: Paulo Pereira

Title: Consultant

Date: Feb. 1st, 2017

By: 

Name: Dan Whaley

Title: CEO

Date: Feb 1 2017

Statement of Work A

Last due date in this SoW: 31 Mar 2017

Total level of effort in this SoW: 51 days

Total cost of this SoW: € 22,950.00

Milestone: Sitemap 1.0

In collaboration with Hypothesis project manager and team, finalize new sitemap for Hypothesis website, accounting for all currently known pages and views, including strategy to provide appropriate information and actions for currently identified audiences (i.e., anticipated as audience landing pages in following milestones):

1. Funders
2. Scientists/researchers/scholars
3. Educators/students
4. Journalists and media
5. Publishers and integrators
6. Technologists
7. General end users (aka Getting Started)

Level of Effort

10 days

Due Date

3 Feb 2017

Milestone: Home Page 1.0

Deliver visual design that meets user experience and design goals for Hypothesis website home page. Visual design will be based on finalized and approved wireframes and mockups that account for all proposed informational and navigational elements and relate elements to sitemap.

Components

- Wireframe(s)
- Visual design mockup(s)
- Visual design elements: HTML, CSS, and media

Level of Effort

10 days

Due Date

15 Feb 2017

Milestone: About/Mission 1.0

Deliver visual designs that meet user experience and design goals for Hypothesis website page or pages dedicated to conveying the organization's identity and mission, especially for the funder audience. Visual designs will be based on finalized and approved wireframes and mockups that account for all proposed informational and navigational elements and relate elements to sitemap.

Components

- Wireframe(s)
- Visual design mockup(s)
- Visual design elements: HTML, CSS, and media

Level of Effort

10 days

Due Date

27 Feb 2017

Milestone: Audience Landing 1.0

Deliver visual designs that meet user experience and design goals for Hypothesis website landing pages for all audiences identified in earlier milestones. Visual designs will be based on finalized and approved wireframes and mockups that account for all proposed informational and navigational elements and relate elements to sitemap.

Components

- Wireframe(s)
- Visual design mockup(s)
- Visual design elements: HTML, CSS, and media

Level of Effort

21 days

Due Date

31 Mar 2017